MEMORANDUM OF UNDERSTANDING
BETWEEN
THE CITY OF MANHATTAN BEACH, THE CITY OF TORRANCE, THE CITY OF REDONDO BEACH,
THE CITY OF HERMOSA BEACH, AND THE LOS ANGELES COUNTY FLOOD CONTROL DISTRICT

REGARDING THE ADMINISTRATION AND COST SHARING FOR COORDINATION AND
IMPLEMENTATION OF THE COORDINATED INTEGRATED MONITORING PROGRAM (CIMP)
FOR THE BEACH CITIES WATERSHED MANAGEMENT GROUP

This Memorandum of Understanding (MOU), is made and entered into as of the date set forth
below by and between the CITY OF MANHATTAN BEACH, a California municipal corporation,
the CITY OF TORRANCE, a California municipal corporation, the CITY OF REDONDO BEACH, a
chartered municipal corporation, the CITY OF HERMOSA BEACH, a California municipal
corporation, and THE LOS ANGELES COUNTY FLOOD CONTROL DISTRICT (LACFCD), a body
corporate and politic. Collectively, these entities shall be known herein as “PARTIES” or
individually as “PARTY”.

WITNESSETH

WHEREAS, the Regional Water Quality Control Board, Los Angeles Region (REGIONAL
BOARD) adopted the National Pollutant Discharge Elimination System Municipal Separate
Storm Sewer System Permit Order No. R4-2012-0175 (MS4 Permit); and

WHEREAS, the MS4 Permit became effective on December 28, 2012, and requires that
the LACFCD, the County of Los Angeles, and 84 of the 88 cities (excluding Avalon, Long Beach,
Palmdale, and Lancaster) within Los Angeles County comply with the prescribed elements of
the MS4 Permit; and

WHEREAS, the MS4 Permit identified the PARTIES as permittees that are responsible for
compliance with the MS4 Permit requirements pertaining to the Beach Cities Watershed
Management Area(s); and

WHEREAS, the PARTIES, entered into a Memorandum of Understanding (MOU) on
December 26, 2013 to collaborate in the development of Phase | plans including a Draft and
Final Enhanced Watershed Management Program (EWMP) Work Plan and a Draft and Final
Coordinated Integrated Monitoring Program (CIMP), and Phase Il Plans including a Draft and
Final EWMP Plan for the Beach Cities Watersheds; and

WHEREAS, a draft CIMP was submitted to the REGIONAL BOARD by the PARTIES on June

28, 2014 and the REGIONAL BOARD provided a comment letter on May 22, 2015 identifying
revisions needed to be addressed prior to approval of the CIMP; and
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WHEREAS, a revised CIMP was submitted to the REGIONAL BOARD by the PARTIES on
July 21, 2015 and was conditionally approved by the REGIONAL BOARD on August 25, 2015; and

WHEREAS, a final CIMP satisfying REGIONAL BOARD conditions was submitted to the
REGIONAL BOARD by the PARTIES on September 24, 2015; and

WHEREAS, the draft EWMP was submitted to the REGIONAL BOARD by the PARTIES on
June 28, 2015 and is anticipated to be approved by the REGIONAL BOARD; and

WHEREAS, monitoring pursuant to the approved CIMP must commence within 90 days
of the REGIONAL BOARD’S approval of the CIMP; and

WHEREAS, the PARTIES collaboratively prepared a final Scope of Work (CIMP
Implementation Scope of Work) to obtain a consultant to assist the PARTIES with implementing
the CIMP and complying with certain other elements of the MS4 Permit (CIMP
IMPLEMENTATION CONSULTANT), as specified in the CIMP Implementation Scope of Work
attached hereto as Exhibit C, which is incorporated into this MOU by reference; and

WHEREAS, the PARTIES collaboratively agreed upon a final Scope of Work (CIMP
Coordination Scope of Work) to obtain a consultant to assist the PARTIES in watershed planning
and coordination (CIMP COORDINATION CONSULTANT), as specified in the CIMP Coordination
Scope of Work attached hereto as Exhibit D, which is incorporated into this MOU by reference;
and

WHEREAS, the PARTIES propose to hire a CIMP IMPLEMENTATION CONSULTANT as set
forth in Section 6(a), below, to implement the CIMP and prepare CIMP Annual Reports and
periodic data submittals in compliance with the MS4 Permit; and

WHEREAS, the PARTIES propose to hire a CIMP COORDINATION CONSULTANT as set
forth in Section 6(a), below, to coordinate watershed activities and prepare the Watershed
Joint Annual Reports for submittal to the REGIONAL BOARD; and

WHEREAS, the PARTIES have determined that hiring a CIMP COORDINATION
CONSULTANT to coordinate watershed activities and a CIMP IMPLEMENTATION CONSULTANT
to jointly implement the CIMP will be beneficial to the PARTIES, and they have agreed to
contribute funds to THE CITY OF MANHATTAN BEACH, who will act on behalf of the PARTIES to
contract with the respective CIMP COORDINATION CONSULTANT and CIMP IMPLEMENTATION
CONSULTANT for watershed coordination and CIMP implementation; and

WHEREAS, the PARTIES have agreed to cooperatively share and fully fund the actual

costs of CIMP coordination and/or CIMP implementation, as estimated in Table 1 of Exhibit A;
based on the cost allocation formula contained in Table 2 of Exhibit A of this MOU; and
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WHEREAS, the PARTIES have agreed that the total cost for CIMP coordination and the
total cost for CIMP implementation shall not exceed the costs set forth in Table 1 of Exhibit A,
which include a five percent (5%) contract administration cost and a ten percent (10%)
contingency; and

WHEREAS, the PARTIES agree that each shall assume full and independent responsibility
for ensuring its own compliance with the MS4 Permit despite the collaborative approach of the
MOU; and

WHEREAS, individual NPDES permit holders that are not MS4 Permittees may wish to
participate in CIMP implementation for their individual permit compliance; and

WHEREAS, the PARTIES agree to allow other individual NPDES permit holders to
participate in CIMP implementation without being a party to this MOU, in order to minimize the
costs of CIMP implementation to the PARTIES; and

WHEREAS, the PARTIES authorize the CITY OF MANHATTAN BEACH to enter into
individual separate agreements with such individual NPDES permit holders (which shall not
become parties to this MOU) for CIMP implementation cost sharing purposes only.

NOW, THEREFORE, in consideration of the mutual benefits to be derived by the PARTIES,
and of the promises contained in this MOU, the PARTIES agree as follows:

Section 1. Recitals. The recitals set forth above are incorporated into this MOU.

Section 2. Purpose. The purpose of this MOU is to cooperatively fund CIMP coordination
and CIMP implementation and to coordinate the payment and performance of CIMP
coordination and reporting services and CIMP monitoring and reporting services.

Section 3. Cooperation. The PARTIES shall fully cooperate with one another to attain the
purposes of this MOU.

Section 4. Voluntary. This MOU is voluntarily entered into for CIMP coordination and CIMP
implementation.

Section 5. Term. This MOU shall become effective on the date of execution by all of the
PARTIES (EFFECTIVE DATE), and shall remain in effect until December 31, 2018, with the option
to extend the term by unanimous written concurrence of all PARTIES. If the MOU term is
extended, the total annual cost to the PARTIES under this MOU shall not exceed Fiscal Year
2017-2018 costs as estimated in Table 1 of Exhibit A, adjusted May to May by the Consumer
Price Index, Urban Wage Earners and Clerical Workers’ for Los Angeles County per cost of living
adjustment. The PARTIES may exercise the option to extend this MOU by one calendar year, up
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to three years, and upon exercise of the option, the term of the MOU shall be automatically
extended.

Section 6. The CITY OF MANHATTAN BEACH agrees:

a. Consultant Services. To contract with a CIMP COORDINATION CONSULTANT to perform
the CIMP Coordination Scope of Work and any subsequent changes agreed upon by the
PARTIES; and to contract with a CIMP IMPLEMENTATION CONSULTANT to perform the
CIMP Implementation Scope of Work, and any subsequent changes to the CIMP that
may be agreed upon by the PARTIES and approved by the REGIONAL BOARD. The CITY
OF MANHATTAN BEACH will follow all of its applicable procurement requirements in the
selection of the consultants.

b. LACFCD Facilities/Mass Emissions Station. To ensure that the CIMP IMPLEMENTATION
CONSULTANT obtains any necessary permits from LACFCD for access to and
construction within LACFCD storm drains, channels, catch basins, and similar properties

(FACILITIES) and provides written notice 72 hours in advance of the first entry into
LACFCD’s FACILITIES.

c. Report. To submit reports to the REGIONAL BOARD as required by the MS4 Permit
and/or described in the CIMP Implementation Scope of Work and to distribute copies of
the reports to the PARTIES for review and comment prior to submittal to the REGIONAL
BOARD. The CITY OF MANHATTAN BEACH will provide the PARTIES with an electronic
copy of the draft and completed reports within seven (7) business days after receipt
from the CIMP COORDINATION CONSULTANT and a draft and completed CIMP
Integrated Monitoring Compliance Report within seven (7) business days after receipt
from the CIMP IMPLEMENTATION CONSULTANT. In addition, the CITY OF MANHATTAN
BEACH will submit to the PARTIES the data used to prepare the reports. This data will
be transmitted electronically in a Microsoft Excel format that contains the table
structure and syntax agreed upon by the PARTIES.

d. Invoice. To invoice the PARTIES in amounts not exceeding the invoice amounts shown in
Table 2 of Exhibit A. The annual payments for the fiscal year period of July 1 through
June 30 will be invoiced in July of that fiscal year, except for the first invoice, which will
be issued upon the execution of this MOU by all PARTIES. At the end of each fiscal year,
any unused funds will be rolled over and used towards future years for CIMP
coordination and/or CIMP implementation.

e. Administration. To administer the consultant contracts and contracted services
including, but not limited to, the collection and distribution of funds under this MOU.

f. Expenditure. To utilize the funds deposited by the PARTIES only for the administration of
the CIMP COORDINATION CONSULTANT and CIMP IMPLEMENTATION CONSULTANT
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contracts and for CIMP coordination and CIMP implementation activities. The CITY OF
MANHATTAN BEACH will provide an accounting of funds expended and remaining at the
end of each fiscal year.

g. Termination. To provide an accounting upon termination of this MOU. At the
completion of the accounting, the CITY OF MANHATTAN BEACH shall return any unused
portion of all funds deposited with the CITY OF MANHATTAN BEACH in accordance with
the cost allocation formula set forth in Table 2 of Exhibit A. In the event of a shortfall,
the CITY OF MANHATTAN BEACH will invoice the PARTIES in accordance with the same
formula.

h. Permit. To make a full-faith effort to work with the CIMP IMPLEMENTATION
CONSULTANT to obtain all necessary permits at no cost for installation of permanent
infrastructure or modifications to monitoring sites, and subsequent access during
monitoring events and maintenance.

Section 7. The LACFCD agrees:
a. Contribution to CIMP Implementation. To contribute 5% of the CIMP Implementation

costs (including a 10% contingency and 5% administrative fee) in accordance with the
cost allocation formula set forth in Table 2 of Exhibit A.

b. LACFCD Mass Emissions Station (MES) Monitoring. To provide available monitoring data
from the existing MES owned and operated by the LACFCD within the Beach Cities
Watershed Management Area.

c. Additional Monitoring at LACFCD Mass Emissions Station. To coordinate with the CITY
OF MANHATTAN BEACH to provide monitoring data required by the CIMP collected at
its MES and other monitoring locations outside the Beach Cities Watershed
Management Area.

d. Access to LACFCD Facilities/Mass Emissions Stations. To permit and grant access to the
CITY OF MANHATTAN BEACH and the CIMP IMPLEMENTATION CONSULTANT to LACFCD
FACILITIES, including the LACFCD MES, within the Beach Cities Watershed Management
Area to achieve the purposes of this MOU, provided the CIMP IMPLEMENTATION
CONSULTANT obtains a permit and provides written notice 72 hours in advance of first
entry into LACFCD’s FACILITIES.

Section 8. The PARTIES further agree:

a. Payment. To fund the cost of CIMP coordination and CIMP implementation and to pay
the CITY OF MANHATTAN BEACH a 5% Administration Fee as described in Table 1 of
Exhibit A, which shall not exceed the invoice amounts as shown in Table 2 of Exhibit A,
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within sixty (60) days of receipt of the invoice from the CITY OF MANHATTAN BEACH.
The cost estimates presented in Exhibit A have been agreed upon by the PARTIES. The
PARTIES agree that Manhattan Beach may amend consultant contracts not to exceed
MOU costs; provided however, Manhattan Beach notifies the PARTIES of the proposed
changes and obtains written approval of the PARTIES. Changes in the CIMP may be
required pursuant to new REGIONAL BOARD requirements and/or unforeseen
challenges in the field. Any such changes proposed will require written approval of the
PARTIES.

b. Documentation. To make a full-faith effort to cooperate with one another to achieve the
purposes of this MOU by providing all requested information and documentation in
their possession and available for release to the CIMP COORDINATION CONSULTANT
and the CIMP IMPLEMENTATION CONSULTANT that is deemed necessary by the
PARTIES for CIMP coordination and CIMP implementation.

c. Access. Each PARTY will allow reasonable access and entry to the CIMP
IMPLEMENTATION CONSULTANT, on an as needed basis during the term of this MOU, to
each PARTY’S storm drain system facilities to achieve the purposes of this MOU,
provided, however, that prior to entering any of the PARTY'S facilities, the CIMP
IMPLEMENTATION CONSULTANT shall obtain any required permits or any other
approval from such PARTY and provide notice in advance of entry to the applicable
PARTY (in accordance with the applicable PARTY’s notification policy).

d. Permit. Each PARTY will make a full-faith effort to work with the CIMP
IMPLEMENTATION CONSULTANT to obtain all necessary permits for installation of
permanent infrastructure or modifications to stormwater monitoring sites within each
PARTY’s jurisdiction.

e. Data Sharing. The PARTIES agree to share all pertinent monitoring data collected outside
of the scope of this MOU with all other PARTIES to this MOU.

Section 9. Indemnification

In contemplation of the provisions of Section 895.2 of the California Government Code
imposing certain tort liability jointly upon public entities solely by reason of such entities
being parties to an agreement as defined by Section 895 of the Government Code, each
PARTY to this MOU, pursuant to the authorization contained in Sections 895.4 and 895.6 of
the Government Code, hereby agrees to and shall indemnify and hold harmless the other
PARTIES, and their elected officials, officers, agents, and employees from and against any
and all losses, liability, damages, claims, suits, actions, and administrative proceedings or
demands (including reasonable attorney's fees) relating to acts or omissions of the
indemnitor, its officers, agents, or employees arising out of or incidental to the performance
of any of the provisions of this MOU. Neither PARTY assumes liability for the acts or
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omissions of persons other than each PARTY's respective officers, agents, or employees. In
the event judgment is entered against the PARTIES because of joint or concurrent
negligence of the PARTIES, or their officers, agents, or employees, an apportionment of
liability to pay such judgment shall be made by a Court of competent jurisdiction. This
section shall survive termination of the MOU.

Section 10. Termination and Withdrawal

a.

This MOU may be terminated upon the express written agreement of all PARTIES. If this
MOU is terminated, then all PARTIES must agree on the equitable redistribution of
remaining funds deposited, if there are any, or payment of invoices due at the time of
termination. Completed work shall be owned by the PARTY or PARTIES who fund the
completion of such work. Rights to uncompleted work by the CIMP COORDINATION
CONSULTANT and the CIMP IMPLEMENTATION CONSULTANT still under contract will be
held by the PARTY or PARTIES who fund the completion of such work.

If a PARTY wishes to withdraw from this MOU for any reason, that PARTY must give the
other PARTIES and the REGIONAL BOARD prior written notice thereof. The withdrawing
PARTY shall be responsible for its share of the CIMP coordination and CIMP
implementation costs through the end of the then current reporting year (July 1 through
June 30), including costs for reporting of data and results during the reporting year in
which the PARTY withdraws. The withdrawing PARTY will be invoiced during the
subsequent fiscal year for its proportional share of any reporting costs incurred for the
reporting year in which the withdrawal took place. Moreover, unless the withdrawing
PARTY provides written notice of withdrawal to the other PARTIES by March 1, the
withdrawing PARTY shall also be responsible for its share of the CIMP coordination and
CIMP implementation costs through the end of the following fiscal year (e.g., if a PARTY
withdraws on March 2, 2016, the withdrawing PARTY is responsible for its share of costs
for both fiscal year 2015-2016 and fiscal year 2016-2017; if the withdrawing PARTY
withdraws on or before March 1, 2016, it is responsible for costs only for fiscal year
2015-2016, not for fiscal year 2016-2017). Such CIMP coordination and CIMP
implementation costs shall include the remaining fees of the CIMP COORDINATION
CONSULTANT and CIMP IMPLEMENTATION CONSULTANT retained by the CITY OF
MANHATTAN BEACH through the end of the applicable fiscal year(s). The effective date
of withdrawal shall be the sixtieth day after the CITY OF MANHATTAN BEACH receives
written notice of a PARTY'S intent to withdraw. Should any PARTY withdraw from this
MOU, the remaining PARTIES will work with the CIMP IMPLEMENTATION CONSULTANT
to adjust CONSULTANT fees for the reduced scope of work and will work in good faith to
amend this MOU to produce a revised cost allocation formula consistent with the
revised CIMP area.

Each PARTY shall be responsible for its proportional share of the CIMP coordination and
CIMP implementation costs incurred through the completion of all requirements of the
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fiscal year (e.g., completion of the annual report due December 15, 2016, covering the
monitoring period from July 1, 2015 to June 30, 2016). Each PARTY shall also be
responsible for the payment of its own fines, penalties and costs incurred as a result of
the non-performance of the CIMP.

If a PARTY fails to substantially comply with any of the terms or conditions of this MOU,
then that PARTY shall forfeit its rights to work completed through this MOU and funding
already provided, but no such forfeiture shall occur unless and until the defaulting
PARTY has first been given notice of its default and 60 days to cure the alleged default.

THE CITY OF MANHATTAN BEACH shall notify in writing all PARTIES, and may notify the
REGIONAL BOARD, within fourteen (14) days of any PARTY failing to cure an alleged
default in compliance with the terms or conditions of this MOU. The non-delinquent
PARTIES will determine the next course of action. Should the default be failure to
provide funding, then the defaulting PARTY will be withdrawn from the MOU and costs
will be adjusted pursuant to Section 10(b) above.

Section 11. General Provisions

a.

Notices. Any notices, bills, invoices, or reports relating to this MOU, and any request,
demand, statement, or other communication required or permitted hereunder shall be
in writing and shall be delivered to the representatives of the PARTIES at the addresses
set forth in Exhibit B attached hereto and incorporated herein by reference. The
PARTIES shall promptly notify each other of any change of contact information,
including personnel changes, provided in Exhibit B. Written notice shall include notice
delivered via e-mail or fax. A notice shall be deemed to have been received on (a) the
date of delivery, if delivered by hand during regular business hours, or by confirmed
facsimile or by e-mail; or
(b) on the third (3rd) business day following mailing by registered or certified mail
(return receipt requested) to the addresses set forth in Exhibit B.

Administration. For the purposes of this MOU, the PARTIES hereby designate as their
respective PARTY representatives the persons named in Exhibit B. The designated
PARTY representatives, or their respective designees, shall administer the terms and
conditions of this MOU on behalf of their respective PARTY. Each of the persons signing
below on behalf of a PARTY represents and warrants that he or she is authorized to sign
this MOU on behalf of such PARTY.

Relationship of the PARTIES. The PARTIES are, and shall at all times remain as to each
other, wholly independent entities. No PARTY to this MOU shall have power to incur
any debt, obligation, or liability on behalf of any other PARTY unless expressly provided
to the contrary by this MOU. No employee, agent, or officer of a PARTY shall be
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deemed for any purpose whatsoever to be an agent, employee, or officer of another
PARTY.

Binding Effect. This MOU shall be binding upon, and shall be to the benefit of the
respective successors, heirs, and assigns of each PARTY; provided, however, no PARTY
may assign its respective rights or obligations under this MOU without prior written
consent of the other PARTIES.

Amendment. The terms and provisions of this MOU may not be amended, modified, or
waived, except by an instrument in writing signed by all
non-delinquent PARTIES. For purposes of this subsection, a PARTY shall be considered
delinquent if that PARTY fails to timely pay an invoice as required by Section 8(a) or
withdraws pursuant to Section 10(b) or fails to substantially comply with the terms
and/or conditions of this MOU pursuant to Section 10(d).

Law to Govern. This MOU is governed by, interpreted under, and construed and
enforced in accordance with the laws of the State of California.

Severability. If any provision of this MOU shall be determined by any court to be invalid,
illegal, or unenforceable to any extent, then the remainder of this MOU shall not be
affected, and this MOU shall be construed as if the invalid, illegal, or unenforceable
provision had never been contained in this MOU.

Entire Agreement. This MOU constitutes the entire agreement of the PARTIES with
respect to the subject matter hereof.

Waiver. Waiver by any PARTY to this MOU of any term, condition, or covenant of this
MOU shall not constitute a waiver of any other term, condition, or covenant. Waiver by
any PARTY to any breach of the provisions of this MOU shall not constitute a waiver of
any other provision, nor a waiver of any subsequent breach or violation of any provision
of this MOU.

Counterparts. This MOU may be executed in any number of counterparts, each of
which shall be an original, but all of which taken together shall constitute one and the
same instrument, provided, however, that such counterparts shall have been delivered
to all PARTIES to this MOU.

All PARTIES have been represented by counsel in the preparation and negotiation of this
MOU. Accordingly, this MOU shall be construed according to its fair language. Any
ambiguities shall be resolved in a collaborative manner by the PARTIES and shall be
rectified by amending this MOU as described in Section 11(e).

Section 12. Non-PARTY participants
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a. Other NPDES Permit Holders. Individual or general NPDES permit holders who are not
PARTIES to this MOU, but wish to participate in CIMP implementation in order to utilize
the CIMP monitoring data to satisfy all or part of the monitoring and reporting
requirements in their NPDES permits, may become participants by executing an
agreement with the CITY OF MANHATTAN BEACH to participate in CIMP
implementation. The agreement, at a minimum, shall contain a commitment to pay
annually an amount agreed to by the PARTIES. Payment must be received within sixty
(60) days of receipt of the invoice from THE CITY OF MANHATTAN BEACH.

b. Participant Status. An NPDES permit holder accepted as a participant shall not be a party
to this MOU and shall not be entitled to appoint a representative or to vote or
participate in any way in decisions assigned to the PARTIES of this MOU. Participant
status entitles an NPDES permit holder only to be listed as a participant in required
reports and to receive the monitoring data collected as part of the CIMP
implementation for the monitoring year in which the NPDES permit holder has paid its
annual payment.

IN WITNESS WHEREOQOF, the PARTIES hereto have caused this MOU to be executed by
their duly authorized representatives and affixed as of the date of signature of the PARTIES:

[SIGNATURE PAGES FOLLOW]

Page 10 of 18



LOS ANGELES COUNTY FLOOD CONTROL DISTRICT

By: Date:
GAIL FARBER, Chief Engineer

APPROVED AS TO FORM:

MARY C. WICKHAM
Interim County Counsel

By:

Deputy
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CITY OF MANHATTAN BEACH

By:
Mark Danaj
City Manager
ATTEST:
By:
Liz Tamura
City Clerk

APPROVED AS TO FORM:

By:

Special Counsel

Page 12 of 18

Date:




CITY OF TORRANCE

By:

Patrick J. Furey, Mayor

ATTEST:

By:

Rebecca Poirier
City Clerk

APPROVED AS TO FORM:

By:

John Fellows, City Attorney
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CITY OF REDONDO BEACH

By: Date:
Steve Aspel, Mayor

ATTEST:

By:

Eleanor Manzano
City Clerk

APPROVED AS TO FORM:

By:

Mike Webb, City Attorney

Page 14 of 18




CITY OF HERMOSA BEACH

By:
Carolyn Petty
Mayor Pro Tem
ATTEST:
By:

Elaine Doerfling
City Clerk

APPROVED AS TO FORM:

By:

Michael Jenkins, City Attorney
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EXHIBIT A
Beach Cities Watershed
Funding Contributions for CIMP Implementation and Coordination

Table 1. CIMP Implementation and Coordination Total Costs

Task A FY 15/16 FY 16/17 FY 17/18
#@ Description Cost Cost Cost
1 Project Management,
Communications, Meetings $76,547 $57,568 $57,568
» Health and Safety Plan/Traffic Control
Plan/Permits $17,931 $7,288 $7,288
3 Receiving Water Monitoring $91,173 $89,941 $90,073
4 Stormwater Outfall Monitoring $77,686 $64,145 $67,610
5 Non-Stormwater Outfall Monitoring $51,524 $50,444 $59,708
6 Data Assessment and Reporting $59,501 $42,251 $42,251
7" CIMP Coordination $80,000 | $80,000 | $80,000"
CIMP Implementation Subtotal $454,362 | $391,637 | $404,498
Administrative Cost' $22,718 | $19,582 | $20,225
Contingency Factor 1.1 1.1 1.1
CIMP Implementation Total Cost $524,788 | $452,341 | $467,195
LACFCD Allocation (5%)" $26,239 | $22,617 | $23,360
Total Cost (?o.be distril?ut?ft):l(g)among $498,509 | $429,724 | $443,835
remaining agencies)

(a)
(b)

(c)
(d)
(e)
()

(g)

Except where noted, “Task #” refers to the CIMP Implementation Consultant’s scope of work.

CIMP Coordination costs based on Task 7 of the executed contract between The City of Manhattan Beach
and McGowan Consulting.

Costs may increase annually by CPI, subject to written agreement by all parties to this MOU.
Administrative costs are 5% of the CIMP Implementation Subtotal
LACFCD allocation is 5% of the CIMP Implementation Total Cost

Total Cost to be distributed among remaining agencies includes CIMP Implementation Total Cost less
LACFCD allocation

Remaining agencies include the Cities of Manhattan Beach, Redondo Beach, Hermosa Beach, and Torrance

Page 16 of 18



Table 2. Distributed Total Costs'®

Participating Agency

Area

Distributed Total Cost

Total CIMP Area | % of Total CIMP Area | FY1516 | FY1617 | FY1718
City of Redondo Beach 3,831 25% $125,634 | $108,290 | $111,847
City of Manhattan Beach 2,428 16% $73,8779 | $68,326 | $70,570
City of Hermosa Beach 832 5% $27,420 | $23,635 | $24,411
City of Torrance 8,126 53% $266,225 | $229,472 | $237,008
LAcFcp® N/A N/A $26,239 | $22,617 | $23,360
Total 15,217 100% $519,396 | $452,341 | $467,195

(@) Distributed Total Cost is based on percentage of CIMP area and includes CIMP Implementation Total Cost (including

contingency and administration) less LACFCD for all agencies except LACFCD.

(b) LACFCD allocation is 5% of the CIMP Implementation Total Cost (including contingency and administration).

(© The City of Manhattan Beach paid upfront for the development of the CIMP Implementation RFP and MOU, in addition

to other CIMP coordination activities. Therefore, they have been credited with their share of CIMP coordination
expenditures through December 2015.
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EXHIBIT B

BEACH CITIES WMG
EWMP/CIMP GROUP
Responsible Agencies Representative

City of Redondo Beach
Department of Public Works,
Engineering Division

415 Diamond Street
Redondo Beach, CA 90266

Geraldine Trivedi

E-mail: Geraldine.Trivedi@redondo.org
Phone: (310) 318-0661 x2036

Fax: (310) 374-4828

City of Hermosa Beach
Department of Public Works
1315 Valley Drive

Hermosa Beach, CA 90254

Kristy Morris

E-mail: kmorris@hermosabch.org
Phone: (310) 750-3603

Fax: (310) 372-6186

City of Manhattan Beach
Department of Public Works
1400 Highland Avenue
Manhattan Beach, CA 90266

Raul Saenz

E-mail: rsaenz@citymb.info
Phone: (310) 802-5315

Fax: (310) 802-5314

City of Torrance
Department of Public Works
20500 Madronna Avenue
Torrance, CA 90503

John C. Dettle, P.E.

E-mail: jdettle@TorranceCA.gov
Phone: (310) 618-3059

Fax: (310) 781-6902

Los Angeles County Flood Control District

Department of Public Works

Watershed Management Division, 11" Floor

900 South Fremont Avenue
Alhambra, CA 91803

Angela George

E-mail: ageorge@dpw.lacounty.gov
Phone: (626) 458-4300

Fax: (626) 457-1526
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EXHIBIT C

COORDINATED INTEGRATED MONITORING PROGRAM (CIMP)
IMPLEMENTATION SCOPE OF SERVICES

Task 1 Project Management, Communications and Meetings

The Consultant will provide project management services to ensure the project is delivered on
schedule and within budget. The Consultant shall:

1.1.

1.2.

1.3.

14.

1.5.

1.6.

1.7.

1.8.

Provide a detailed schedule to complete all the tasks of this Scope of Services to be
approved by the Beach Cities Watershed Management Group (WMG). This schedule
may be updated as necessary and as approved by Beach Cities WMG. Due dates will be
determined based upon regulatory compliance deadlines.
Perform project management duties including coordinating with CIMP Coordination
Consultant, coordination calls, and providing an explanation of the work completed,
work to be done, and work that was not completed according to the Scope of Services
and why.
Prepare for and attend meetings of the Beach Cities WMG. Consultant shall attend
meetings quarterly, unless otherwise instructed by the City of Manhattan Beach.
Attend, participate, or support the Beach Cities WMG in meetings with other watershed
management program groups, Los Angeles Regional Water Quality Control Board
(Regional Board) staff, City Councils, County staff, stakeholders, and/or other consultants
as necessary to deliver the project. Consultant shall attend at least four meetings, unless
otherwise instructed by the City of Manhattan Beach.
The Consultant will be responsible for obtaining any necessary permits including
encroachment permits from the Los Angeles County Flood Control District (LACFCD),
or the applicable agency, for access to and monitoring within LACFCD or agency-owned
storm drains, channels, catch basins and similar properties (FACILITIES). The
Consultant shall provide notice in advance of entry to LACFCD’s or applicable agency’s
FACILITIES in accordance with LACFCD or applicable agency’s notification policy.
Provide a memorandum detailing sampling team activation procedures with decision
criteria, rain gauge or website information, field reports forms, identified staff supporting
sampling, and contact information to the Beach Cities WMG for review. The Consultant
will notify the City Contact by telephone and the CIMP Coordination Consultant by
email 48 hours prior to the arrival of a qualifying storm.
Prepare a memorandum with options of the type of monitoring equipment to be installed
or used at each TMDL receiving water site and stormwater outfall site. The memorandum
shall include pros and cons of the options, timeline, and costs associated with acquiring
permits, installation, and operation and maintenance. The memorandum shall also
discuss the method to be used for sampling to assess sediment borne loading of DDT and
PCBs through stormwater outfall monitoring.
Prior to the first monitoring event Consultant shall submit information indicating that the
selected testing laboratory is ELAP certified and will be capable of performing the water
quality analysis meeting the approved/modified laboratory detection and reporting limits
and QA/QC requirements described in the Approved Beach Cities CIMP, and the Santa



Monica Bay Beaches Bacteria TMDL Coordinated Shoreline Monitoring Program
(SMBBB TMDL CSMP).

1.9. Prior to the first monitoring event Consultant shall prepare and submit an exceedance
notification and action plan describing the procedures and time frame the Consultant will
follow in notifying the Beach Cities agencies of water quality exceedances as well as
follow up actions to be taken. For example, dry-weather receiving water exceedances of
the REC-1 standards under the SMBBB TMDL require resampling on subsequent days
until the fecal indicator bacteria results are no longer above the REC-1 standards.

1.10. Develop a memorandum that prioritizes source investigation of outfalls with significant
discharge based on the Beach Cities WMG’s determination of outfalls with significant
discharge. The memorandum will include the Consultant’s recommendation on the
procedures and schedule for source investigation.

1.11. As directed by the City staff, prepare a letter requesting the Regional Board’s approval
for modifying the Approved Beach Cities CIMP, such as removing constituents,
modifying sampling methods, reducing monitoring frequencies, or relocating monitoring
sites.

Task 2 Health and Safety Plan, Traffic Control Plan and Encroachment Permits

The proposed work shall be performed by the Consultant and its sub-contractor(s) in accordance
with the requirements of California Occupational Health & Safety (Cal-OSHA). Although
accessibility was considered when selecting the monitoring locations, it is the responsibility of
selected Consultant to take all appropriate measures with respect to health and safety
considerations and access conditions including, if necessary to protect health and safety, relocation
of monitoring locations. The Consultant shall provide the City Contact with three (3) copies of a
Site Health and Safety Plan (SHSP) prior to the start of any fieldwork in the beginning of each
fiscal year. The SHSP shall address site-specific safety concerns at all monitoring sites including,
but not limited to, permit required confined-space entry safety requirements, potential for
vandalism, sites’ accessibility, lane closures, storm drain laterals, etc. The SHSP will also address
procedures and practices for:

* Acceptable entry conditions;

* Testing, monitoring, communications and lighting equipment;
¢ Barriers and shields;

¢ Ladders; and

* Retrieval of devices.

The Consultant is responsible for preparing and submitting traffic control plans to the agency with
jurisdiction over each monitoring site within the public rights-of-way. Consultant is also
responsible for obtaining a no-fee encroachment permit and purchasing a business license, if
required, as a condition of the encroachment permit.

Task 3 Receiving Water Monitoring

Receiving water monitoring is intended to assess water quality relative to water quality objectives,
impacts to beneficial uses, and trends in pollutant concentrations. The objectives of the receiving
water monitoring include the following from Attachment E, Part I.LE.1 of the Los Angeles County
Municipal Separate Storm Sewer System (MS4) Permit Order No. R4-2012-0175 (Permit):



* determine whether the receiving water limitations are being achieved;

* assess trends in pollutant concentrations over time, or during specified conditions; and

* determine whether the designated beneficial uses are fully supported as determined by
water chemistry, as well as aquatic toxicity and bioassessment monitoring.

The shoreline monitoring sites will be used specifically to assess attainment of REC-1 beneficial
uses, while the nearshore monitoring locations will be used to assess all other beneficial uses of
Santa Monica Bay as described in the Los Angeles Regional Water Quality Control Board Basin
Plan.

3.1 Santa Monica Bay Near-Shore Receiving Water Monitoring.

Two (2) new near-shore monitoring locations in the Santa Monica Bay (approximately 1,000 feet
from the shoreline at the 30-foot depth contour) are to be sampled from a boat placed in line with
the 28" Street storm drain in Manhattan Beach and with the Herondo storm drain at the Hermosa
Beach/Redondo Beach city line. A fact sheet for each monitoring location is provided in Appendix
C of the Approved Beach Cities CIMP. These receiving water monitoring locations will be
sampled and analyzed for the Permit-required suite of analytical parameters (listed in Table 6 of
the Approved Beach Cities CIMP) designed to assess the impacts from the storm drain discharges
on water quality in marine receiving waters.

Receiving water monitoring sitt RW-BCEG-1 will be located in the nearshore zone in line with
outfall OF-BCEG-1 in the jurisdiction of the City of Manhattan Beach, while RW-BCEG-2 will
be located in the nearshore zone in line with the major storm drain outfall at Herondo Street and
SMB 6-1 shoreline monitoring location at the boundary line between the jurisdictions of Hermosa
Beach and Redondo Beach. Samples will be collected at the point of initial dilution of a stormwater
plume from the relevant outfall which will be dependent on the intensity of a qualifying storm
event and of the current velocity and wave mixing action. Samples will be collected via boat in
accordance with the City of Los Angeles Environmental Monitoring Division (EMD) standard
operating procedures. Per Los Angeles County ordinance, no hard bottom boats can be in operation
within 300 yards (900 feet) of the beach due to safety concerns. Therefore, the sampling will be
conducted 1,000 feet away from the shoreline (approximately the 30 foot bathometric contour),
and will be conducted using manual grab sampling methods. Table 3 of the Approved Beach Cities
CIMP identifies the receiving water monitoring locations by latitude and longitude and Figure 6
of the Approved Beach Cities CIMP presents the site locations.

Wet-weather monitoring will be conducted three times per year for all parameters listed in Table
6 of the Approved Beach Cities CIMP except for aquatic toxicity, which will be performed twice
per year consistent with Part VI.C.1.a of Attachment E of the Permit. However, Consultant shall
provide for up to three (3) aquatic toxicity samples per year in the receiving water in case a
resample is needed to verify a failed toxicity test. The Permit Appendix E, Table E-2 parameters
will be monitored during the first significant rain event of the storm year. For pollutants identified
in Table E-2 of the Monitoring and Reporting Program (MRP) that are not detected at the Method
Detection Limit (MDL) or the result is below the lowest applicable water quality objective,
additional monitoring will not be conducted. For pollutants detected above the lowest applicable



water quality objective, future monitoring will be conducted at the frequency specified in the MRP
(i.e., the monitoring frequency will become 3 wet weather events per year).

Wet-weather monitoring will target the first significant rain event of the storm year following the
criteria outlined in Part VI.C.b.iii of Attachment E of the Permit, and at least two additional wet-
weather events within the same wet-weather season. Although wet-weather is defined as a storm
event of greater than or equal to 0.1 inches of precipitation, as measured from at least 50 percent
of the Los Angeles County controlled rain gauges within the watershed, mobilization for wet-
weather monitoring will be triggered by forecasts of at least 0.25 inches of rainfall at a 70%
probability at least 24 hours prior to the event start time per Part VI.C.b.iii of Attachment E of the
Permit. Sampling events shall be separated by a minimum of 3 days of dry conditions per VI.C.b.iii
of Attachment E of the Permit. Consultant shall document the predicted rainfall amount that
triggered mobilization for the event. Wet-weather receiving water monitoring will be performed
contemporaneously with stormwater outfall monitoring to be reflective of potential impacts from
MS4 discharges. Parameters to be collected and sampling frequencies to address the receiving
water monitoring requirements of the MRP are summarized in Table 6 of the Approved Beach
Cities CIMP.

Dry-weather Santa Monica Bay Near-shore Receiving Water Monitoring for Santa Monica Bay is
not in the Approved Beach Cities CIMP except for the weekly fecal indicator bacteria monitoring
described below.

3.2 Santa Monica Bay Bacteria TMDL Shoreline Monitoring.

Monitoring will be conducted at seven (7) coordinated shoreline monitoring locations for fecal
indicator bacteria (FIB) consistent with the SMBBB TMDL. Samples will be collected at ankle-
depth, in the wave wash zone, at the same frequency and at the same locations as specified in the
approved SMBBB TMDL CSMP consistent with the SMBBB TMDL. These locations are listed
along with latitude and longitude coordinates in Table 5 of the Approved Beach Cities CIMP as:

« SMB 5-1 40™ Street in Manhattan Beach

* SMB 5-3 Manhattan Beach Pier point zero (in alignment with storm drain outlet)

+ SMB 5-5 Hermosa Beach Pier

* SMB 6-2 Redondo Beach Pier

« SMB 6-3 Sapphire Street in Redondo Beach point zero (in alignment with storm
drain outlet)

» SMB 6-5 Avenue I in Redondo Beach point zero (in alignment with storm drain
outlet)

+ SMB 6-6 Malaga Cove in Torrance

Weekly monitoring is conducted on Monday mornings with additional accelerated monitoring
conducted on subsequent days when triggered in response to exceedances of the single-sample
objectives on dry-weather days as described in the SMBBB TMDL CSMP. Additional information
regarding these monitoring locations is found in the SMBBB TMDL CSMP.

A field data sheet specified in the SMBBB TMDL CSMP is also to be completed which includes
observation of field conditions and outfall flow conditions for applicable zero point sites.



Michelson Laboratories has been performing this sampling and analysis for the past ten years--
Consultant is free to engage the services of Michelson Laboratories [562-928-0553, Steve Roesch]
for both the sample collection and analysis or to provide these scope elements using alternate field
personnel and/or laboratory services.

Task 4 Stormwater Outfall Monitoring

Four (4) Santa Monica Bay and three (3) Dominguez Channel stormwater outfall based monitoring
locations have been chosen for the Beach Cities WMG. These monitoring locations were chosen
in order to provide a representative outfall monitoring location from each city area discharging to
each watershed. One stormwater outfall monitoring site located at the Torrance Carson Lateral
(OF-BCEG-7) will be monitored during each of three required wet-weather events on an annual
basis, while the remaining six (6) stormwater outfall monitoring sites will be monitored on an
alternating annual basis. The stormwater outfall monitoring program is discussed in Section 4 of
the Beach Cities CIMP. Monitoring locations are described in Table 8 of the CIMP and a fact sheet
for each monitoring location is provided in Appendix C of the CIMP. Figure 8 of the CIMP is a
map of the stormwater outfall monitoring locations.

As discussed in Section 4.3 of the CIMP, stormwater outfall water quality samples will be
manually collected and composited at 20-minute increments over a three-hour period during a
storm event, however an automated sampler programmed to collect flow-weighted composite
samples may replace manual collection based on a determination of cost effectiveness and
improved safety. Analytes with short holding times, such as bacteria, cyanide, oxygen demand, or
oil and grease, along with field parameters, will always be collected as grab samples, typically late
in the storm event, although not necessarily as the last sample collected. Stormwater outfall
monitoring sites will be monitored for three storm events per year, in coordination with receiving
water monitoring, for all required constituents except aquatic toxicity. The requirements for
monitored constituents at each outfall are described in Attachment E to the Permit Part VIII.B.1.c.
and summarized in Table 17 of the CIMP. Additional screening parameters will be analyzed at an
outfall monitoring location if an exceedance of a parameter’s lowest applicable water quality
objective is found at the paired downstream receiving water monitoring location. Monitoring for
these additional parameters will continue until the paired receiving water monitoring results
demonstrate the samples are below applicable criteria, or when the monitoring data analysis
sufficiently shows that the outfall discharge is not contributing to the receiving water exceedance.
Field measurements will include flow, pH, dissolved oxygen, temperature and specific
conductivity.

4.1 In the first year of monitoring, three stormwater outfall monitoring sites in Group 1, two within
Santa Monica Bay and one in Dominguez Channel watershed, will be monitored for the
required wet-weather events. During the following year the remaining three stormwater outfall
monitoring sites in Group 2 will be monitored. Each group of monitoring sites will be
monitored in alternating years. Table 9 of the CIMP presents a rotation schedule for the six
stormwater outfall monitoring sites, however due to delay in review and approval of the CIMP,
the first year of monitoring will be storm year 2015-16, so the rotation schedule shall be shifted
accordingly.

4.2 Outfall monitoring site OF-BCEG-7 (Torrance Carson Lateral) will be monitored during each
of the three (3) required wet-weather events on an annual basis.

4.3 Aquatic toxicity will be monitored when triggered by observed receiving water toxicity—



specific guidance for determining when to conduct follow-up outfall toxicity monitoring is
provided in the Memorandum from Samuel Unger, Executive Officer, Los Angeles Regional
Water Quality Control Board — August 7, 2015. Consultant shall provide for up to two (2)
stormwater outfall monitoring locations will require toxicity monitoring each year. Aquatic
toxicity analysis shall be conducted by an accredited laboratory with up-to-date accreditation
for the analytical test.

Task 5 Non-Stormwater Outfall Monitoring

Non-stormwater outfall monitoring sites will be determined at the conclusion of outfall screening
conducted by the Beach Cities WMG and source identification investigations of significant non-
stormwater discharges following the process outlined in the flow chart in Figure 16 of the CIMP.
The Beach Cities WMG individual agencies are conducting screening of Santa Monica Bay
outfalls and direct outfalls on the Dominguez Channel as described in Section 5.2 of the Approved
Beach Cities CIMP. The Beach Cities WMG will rely on results of screening by down stream
agencies to identify potential significant indirect non-stormwater discharges to Dominguez
Channel.

Outfalls with significant non-stormwater discharge will be prioritized for source identification as
discussed in Section 5.4 of the Approved Beach Cities CIMP. Source identification will be
conducted in accordance with Section 5.5 of the Approved Beach Cities CIMP.

Significant non-stormwater outfall monitoring sites will be sampled by collection of grab samples
for two events per year in coordination with downstream receiving water dry-weather monitoring.
Sampling will occur during days when precipitation is <0.1 inch and not less than 3 days following
a rain day (those days with =0.1 inches of rain). Non-stormwater outfalls with significant flow
will be monitored for all required constituents, per receiving water bodies, as outlined in Part
IX.G.1.a-e of Attachment E of the Permit, except toxicity. A summary of the constituents to be
monitored by watershed is listed in Table 19 of the CIMP. Toxicity monitoring is only required
when triggered by recent receiving water toxicity monitoring where a TIE on the observed
receiving water toxicity test was inconclusive—specific guidance for determining when to conduct
follow-up outfall toxicity monitoring is provided in the Memorandum from Samuel Unger,
Executive Officer, Los Angeles Regional Water Quality Control Board — August 7, 2015.

5.1.1 Conduct source investigation of outfalls with significant discharge as discussed in
Section 5.5 of Approved Beach Cities CIMP in accordance with the procedures and
schedule approved by the Beach Cities WMG. The Consultant shall submit a
memorandum identifying the source(s) of the discharge and recommendations for
the next step.

5.1.2 The first phase of the source investigation shall be completed for 25% of the outfalls
with significant discharge as soon as possible following notice to proceed and shall
include the outfall associated with Observation Site O-7. The memorandum shall
be submitted to Beach Cities WMG within 30 calendar days after completion of the
source investigation. Consultant shall provide for up to two (2) outfalls including
the outfall at O-7.

5.1.3 The second phase of the source investigation shall be completed for 25% of the
outfalls with significant discharge no later than December 28, 2016, and the



5.1.4

5.1.5

memorandum shall be submitted to Beach Cities WMG within 30 calendar days
after completion of the source investigation. Consultant shall provide for up to two
(2) outfalls will require source identification by December 28, 2016.

The third and last phase of the source investigation shall be completed for the
remaining 50% of the outfalls with significant discharge no later than December
28, 2017, and the memorandum shall be submitted to Beach Cities WMG within
30 calendar days after completion of the source investigation. Consultant shall
provide for up to four (4) outfalls will require source identification by December
28, 2017.

Collect and analyze monitoring data at those non-stormwater outfall sites
determined by Beach Cities WMG to require monitoring. The monitoring
parameters and procedures shall follow the Approved Beach Cities CIMP. The
Consultant shall submit a post-event memorandum within 30 calendar days after
each non-stormwater outfall monitoring event. Consultant shall provide for up to
three (3) significant non-stormwater monitoring sites will need to be monitored
consistent with Attachment E of the Permit, Part IX.G.

5.2 Conduct toxicity monitoring for non-stormwater outfalls when triggered by external
receiving water monitoring data at the downstream Dominguez Channel or Torrance
Lateral receiving water monitoring locations. Consultant shall provide for up to two (2)
non-stormwater outfall monitoring locations will require toxicity monitoring.

5.3 Incorporate the inventory of MS4 Outfalls with non-stormwater discharges into the GIS
database of MS4 storm drains, channels and outfalls that was prepared as part of the CIMP.
Annually update prior to June 30™ the inventory of MS4 Outfalls with non-stormwater
discharges with characterization data as described in Section 5.3 of the Approved Beach
Cities CIMP and in Attachment E Part [X.D of the Permit. The Consultant will be provided
completed field data sheets from initial outfall screening events along with photographs of
outfall condition at the time of screenings to be incorporated into the GIS database. The
Consultant will also be provided an electronic copy of the GIS data files of MS4 storm

drains, channels and outfalls that was prepared as part of the CIMP as discussed in Section
3.2 of the CIMP.

Task 6 Data Assessment and Reporting

6.1 Monitoring records must be provided to the City Contact within 14 days of a sampling

event. Records of monitoring information will include:

* Chain of custody record sheet showing date/time samples were delivered to the
laboratory

* Field sampling sheet with date, time of sampling or measurements, exact location in
GPS coordinates, weather conditions, and rainfall amount for relevant storm event

* Individual(s) performing the field sampling or measurements

* Results of laboratory analyses including QA/QC data

* A narrative describing samples that did not meet QA/QC requirements and remediation
actions

* Data sheets showing toxicity test results, if applicable



6.2 SMBBB TMDL Shoreline Monitoring Weekly and Monthly Data Submittal
Shoreline monitoring data shall be sent to the Regional Board following each sample event.
Currently the procedure is that City of Redondo Beach staff receives the raw data from
Michelson Laboratory and saves it in an Excel spreadsheet. The data is then imported into
a Microsoft Access database. From the Access database, a summary report is generated
and sent out weekly (including to the Regional Board). Responsibility for this reporting is
to be assumed by the Consultant--City of Redondo Beach will provide the existing Access
database to facilitate this transition.

Monthly data reports shall also be submitted to the Regional Board as well as other
recipients via email by the last day of the month for data collected during the previous
month. The monthly report will include all the weekly data reported with additional
information on the monitoring (i.e., time of collection, person who sampled).

6.3 Semi-annual data submission

The Consultant shall prepare Semi-Annual Data Reports as described in the Approved
Beach Cities CIMP that meet the requirements of the MRP (Attachment E of the Permit).
Provide data in both Stormwater Monitoring Coalition (SMC) and California
Environmental Data Exchange Network (CEDEN) formats. The transmitted data will be in
the most recent update of the Southern California Municipal Stormwater Monitoring
Coalition's (SMC) Standardized Data Transfer Formats (SDTFs) and sent electronically to
the Regional Board at losangeles@waterboards.ca.gov with the subject line “LA County
MS4 Permit — Beach Cities WMG Monitoring Data”. The SMC SDTFs can be found at the
Southern California Coastal Water Research Project (SCCWRP) web page
http://www.sccwrp.org/data/DataSubmission.aspx ~ If exceedances are present, the
monitoring data shall highlight exceedances of the following: Applicable WQBELSs,
RWLs, Action Levels, Municipal Action Levels (MALs), and/or Aquatic toxicity
thresholds for all test results, with corresponding sampling dates per receiving water
monitoring station. All sample results that exceeded one or more applicable thresholds shall
be readily identified. The Consultant shall:

6.3.1 Submit the Semi-Annual Data Report for the CIMP Implementation period from
July 1 to December 31 no later than April 15 of each year.

6.3.2 Submit the Semi-Annual Data Report for the CIMP Implementation period from
January 1 to June 30 no later than October 15 of each year.

6.4 External Data Assessment
The Consultant will be responsible for assembling and assessing the suitability of
externally generated data and for incorporating the data described below along with
internally generated data into the annual Integrated Monitoring Compliance Report
(IMCR).

6.4.1 SMBBB TMDL monitoring for FIB is conducted by Los Angeles County
Department of Health Services on Mondays at four (4) shoreline monitoring
locations within the Beach Cities WMG: SMB 5-2, SMB 5-4, SMB 6-1 and SMB



6.4.2

6.4.3

6-4. City of Los Angeles Environmental Monitoring Divisions conducts shoreline
monitoring for FIB consistent with the SMBBB TMDL CSMP within the Beach
Cities WMG at SMB 5-2 and SMB 6-1 on Tuesdays, Wednesdays, Thursdays and
Fridays. This data is currently received by staff at City of Redondo Beach and
stored in a Microsoft Access database — these data files will be provided to the
Consultant and the Consultant will be added to the City of Los Angeles and LA
County Department of Health Services email distribution for future receipt of the
data so that Consultant can assume the data management duties from City of
Redondo Beach. The Consultant will be responsible for reviewing and
incorporating this external data into the annual IMCR for the Beach Cities WMG.

As summarized and presented in Appendix A and Appendix B of the Approved
Beach Cities CIMP, an existing mass emissions station along the Dominguez
Channel (S28), at the intersection of the Dominguez Channel and Artesia
Boulevard in northeast Torrance, will serve as the receiving water monitoring
location for the Beach Cities WMG on the Dominguez Channel. The Los Angeles
County Flood Control District (LACFCD) has committed to maintaining this
monitoring station, conducting flow-weighted composite receiving water
monitoring and TMDL monitoring, and providing this data to the Beach Cities
WMG. The Consultant will be responsible for reviewing and incorporating this
external data into the annual IMCR for the Beach Cities WMG.

The City of Los Angeles, as lead agency for other nearby WMGs, has agreed to
share their CIMP monitoring data from the Torrance Lateral, Dominguez Channel,
and Dominguez Channel Estuary with the Beach Cities WMG. The Consultant will
be responsible for reviewing and incorporating this external data into the annual
IMCR for the Beach Cities WMG.

6.5 Annual Integrated Monitoring Compliance Report

An IMCR shall be prepared for submittal to the Regional Board as part of the Annual Report,
covering the reporting year, which extends from July 1 through June 30", Parts XVIIL.A.5 and
A.7 of the Permit Attachment A present the requirements of the IMCR.

6.5.1

6.5.2

A draft Excel spreadsheet file(s) summarizing all annual monitoring data and
associated meta data consistent with the requirements of Part XVIII.A.7.a. of
Attachment E of the Permit shall be provided to the Beach Cities WMG by
September 1* of each year for review.

A draft Annual IMCR shall be prepared for review by the Beach Cities WMG by
October 1% of each year. This shall include a Municipal Action Level Assessment
Report consistent with Attachment G of the Permit. The MAL Assessment Report
shall present the stormwater outfall monitoring data in comparison to the applicable
MALs, and identify those subwatersheds with a running average of twenty (20)%
or greater of exceedances of the MALs in MS4 discharges. Based on a comprehensive
set of comments received from the Beach Cities WMG, Consultant shall prepare the final
IMCR and supporting spreadsheet data summary by December 1% of each year for final
review and approval by the City of Manhattan Beach City Contact.



EXHIBIT D

COORDINATED INTEGRATED MONITORING PROGRAM (CIMP)
COORDINATION SCOPE OF SERVICES FOR FISCAL YEAR 2015-16'

Task 7 CIMP Coordination Activities

7.1.  Planning and preparation of Beach Cities Watershed Management Group (WMQG)
meeting agendas and meeting minutes for 12 monthly meetings;

7.2.  Beach Cities WMG meeting attendance;

7.3.  Preparation of a Memorandum of Understanding (MOU) for implementing the CIMP and
Watershed Planning & Coordination;

7.4.  Preparation of quarterly draft invoices under the CIMP MOU;

7.5.  Preparation of a Request for Proposals (RFP) for CIMP Implementation;

7.6. Management of CIMP implementation consultant/contractor;

7.7.  Review and preparation of comments on CIMP and EWMP consultant/contractor reports;
7.8.  Preparation of plan for Beach Cities WMG joint public outreach activities;

7.9.  Participation in CIMP and EWMP Coordinator Meetings (6 meetings assumed); and
participation in Regional Board meetings, workshops and hearings related to CIMP and
EWMP implementation (2 meetings assumed);

7.10. Participation in South Bay Steering Committee meetings of the Integrated Water
Resources Management Plan (IRWMP) (up to 6 meetings assumed);

7.11.  Submission of up to four (4) project concepts into the LA IRWMP database to align the
Beach Cities” EWMP projects for Prop 1 grant opportunities;

7.12. Preparation of Watershed Joint Annual Report narrative and summary.

' This list of scope items is specific to fiscal year 2015-16, in which a number of the tasks will be
completed. A modified list of scope items will be prepared in subsequent fiscal years for written approval
by the Beach Cities WMG. The total cost for these services shall not exceed the respective fiscal year
2016-17 and 2017-2018 costs for CIMP Coordination as estimated in Table 1 of Exhibit A of the Beach
Cities CIMP Implementation MOU.



